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To:  Chris Voigt 
 
From:  Chuck Kirchner 
 
Subject: Site Cost Worksheet 
 
 
The attached worksheet summarizes the capital and operating costs for each site analyzed 
in the Task 5/6 Report.  The worksheet will be incorporated into the project’s final report.   
 
The land cost estimates were prepared by Loper and Associates.  They are based on 
current zoning and comparable land costs in the vicinity.  For all sites, the land cost 
estimate was based on the acreage of the site or 8 acres, whichever was less.  Any 
severance cost that may be necessary due to a partial take was not included.  
 
The construction cost estimates were prepared by INCA Engineers.  They are based on 
the phase 1 development of a 250-stall park-and-ride lot, followed by phase construction 
to the ultimate size (or a maximum of 800 stalls, whichever is less).  An additional figure 
was provided for the second-phase construction of a lot up to the estimated demand for 
that target area.  The phase 2 construction costs are in addition to phase 1 costs.  A total 
column is provided for total phase 1 and phase 2 costs.  Second-phase costs are estimated 
at $9,000 per stall for surface lots and $31,200 for structured lots (site 7.1 only). 
 
The annual O+M cost estimate was based on the Task 7 report prepared by Kittelson and 
Associates and assumes maintenance of a 250-stall lot (or less if site size does not allow 
for the development of a full 250 stalls).  An additional figure was provided for the 
additional cost of maintaining the second-phase development.  Again, this figure is 
additive to the cost of maintaining the initial 250 spaces. 


